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GENERAL NbTES FOR SOIL EROSION CONTROL

l
SOIL EROSION AND SEDIMENT CONTROL FEATURES SHALL BE CONSTRUCTED PRIOR TO THE COMMENCEMENT OF UPLAND DISTURBANCE. SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A

MANNER TO MINIMIZE EROSION. SOIL STABILIZATION MEASURES SHALL CO

SIDER THE TIME OF YEAR, SITE CONDITIONS AND THE USE OF TEMPORARY OR PERMANENT MEASURES.

|
PERIMETER EROSION BARRIER SHALL BE INSTALLED AT LOCATIONS SPECIFIED IN THE PLANS AT 4 FEET CUTSIDE THE TOE OF SLOPE OR INSIDE THE RIGHT-OF-WAY WHICHEVER IS CLOSER

TO THE CENTERLINE, OR AS DIRECTED BY THE ENGINEER PRIOR TO THE |ST/
4 FOOT INTERVALS. SEE CODE 920 OF THE ILLINOIS URBAN MANUAL AND

THE PERIMETER EROSION BARRIER SHALL BE REMOVED WITHIN 30 DAYS AFT
REMOVED, ALL AREAS DAMAGED BY THE FENCE INSTALLATION SHALL BE RES

THE FENCE INSTALLATION, MAINTENANCE, REMOVAL AND THE RESTORATION
EROSION BARRIER.

CONTRACT SPECIAL PROVISIONS.

TORED.

ART OF ANY EARTHWORK, CULVERT, OR STORM SEWER CONSTRUCTION. - STAKES SHALL BE PLACED AT A MINIMUM OF
ER ALL DISTURBED AREAS HAVE BEEN STABILIZED WITH VEGETATION. AFTER THE PERIMETER EROSION BARRIER IS

F THE AREA DISTURBED BY THE FENCE INSTALLATION IS INCLUDED IN COST OF THE PAY ITEM PERIMETER

TEMPORARY DITCH CHECKS SHALL BE CONSTRUCTED AS PER CONTRACT S‘PE(;IAL PROVISIONS OR AS SHOWN HEREON OR AS DIRECTED BY THE ENGINEER. THE DITCH CHECKS SHALL BE

INSTALLED IMMEDIATELY AS GRADING PROGRESSES THROUGH THE PROJEC‘W.

REMOVAL OF TRAPPED SEDIMENT SHALL BE PAID FOR AS EARTH EXCAVATIO
SEE APPLICABLE STANDARDS, SPECIFICATIONS, AND CONTRACT SPECIAL PRO

THE PAY ITEM FOR TEMPORARY DITCH CHECK SHALL INCLUDE THE COST OF INSTALLATION, MANTENANCE AND REMOVAL.

SEDIMENT SHALL BE REMOVED WHEN SILTATION REACHES 50% CAPACITY OF STRUCTURE.
VISIONS FOR: EROSION AND SEDIMENT CONTROL, ILLINOIS URBAN MANUAL.

THE CONTRACTOR SHALL CLEAN UP AND GRADE THE WORK AREA AS THE |PROJECT PROGRESSES TO ELIMINATE THE CONCENTRATION OF RUNOFF. THE PAVEMENT SHALL BE CLEANED DAILY TO

REMOVE EARTH MATERIAL TO THE SATISFACTION OF THE ENGINEER. |

ALL DISTURBED AREAS SHALL BE SEEDED AS DIRECTED BY THE ENGINEER.
CONTRACT SPECIAL PROVISIONS. |

THE CONTRACTOR SHALL MAINTAIN AND PRESERVE ANY EXISTING SUB SURF

INLET AND PIPE PROTECTION
LOCATION | STATION EACH
RT STA 193+10.00 | 15" CMP
LT STA 204+60.00 | 18" CMP
RT STA 210+40.00 | 15"CMP
LT STA 211+30.00 | 15" CMP
RT STA 214+40.00 | 18"CMP
RT STA 216+60.00 | 12" CMP
LT STA 218+25.00 | 15"CMP
RT STA 218+25.00 | 15"CMP
RT STA 23140000 | 12'CMP
RT STA 252+50.00 | 15" CMP
RT STA 256+70.00 | 110" CMP
LT STA 257+90.00 | 15" CMP
RTSTA 257+95.00 | 12"CMP
RT STA 271+50.00 | 15"CMP
LT STA 274+00.00 | 18" CMP
RT STA 274+00.00 | 24"CMP
LT STA 278+35.00 | 12'CMP
RT STA 278+35.00 | 18"CMP
RT STA 201+70.00 | 12'CMP
RT STA 299+60.00 | 18" CMP
RTSTA 31749500 | 30"CMP
LT STA 31749500 | 15"CMP
RT STA 33045000 | 15"PVC
LTSTA 330+50.00 | 15" CMP
LT STA 325+20.00 | 15"CMP
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TOTAL 25

STONE RIPRAP, CLASS A4 |

RIPRAP FI‘.TEF?

LOCATION CLASS A4 FABRIC

TONS $Q YD

CH4

LT. STA. 339+75 TO LT. STA. 340+23.11 106 36
RT. STA. 339+75 TO RT. STA. 340+23.11 144 85
LT. STA. 344+05.00 TO LT. STA. 344+55.00 109 41
RT. STA. 344+05.00 TORT. STA. 344+55,00 78 01
TOTAL ) 437 563

FINAL SEEDING SHALL CONFORM TO SEEDING CLASS 2 SPECIAL AS PER IDOT STANDARD SPECIFICATIONS AND

CE DRAINAGE SYSTEMS (i.e. FIELD TILES) ACCORDING TO SECTION 611 OF THE IDOT STANDARD SPECIFICATIONS.
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TEMPORARY DITCH CHECKS
LOCATION STATION EACH
RT STA 193+00.00 1
LT STA 196+40.00 1
RT STA 196+40.00 1
LT STA 196+70.00 1
RT STA 196+70.00 1
LT STA 202+00.00 1
RT STA 202+00.00 1
LT STA 207+00.00 1
RT STA 207+00.00 1
LT STA 213+00.00 1
RT STA 213+00.00 1
LT STA 220+00.00 1
RT STA 220+00.00 1
LT STA 231+00.00 1
RT STA 235+30.00 1
LT STA 235+30.00 1
RT STA 235+50.00 1
LT STA 235+50.00 1
RT STA 241+00.00 1
LT STA 241+00.00 1
RT STA 250+00.00 1
LT STA 250+00.00 1
RT STA 255+00.00 1
LT STA 255+00.00 1
RT STA 260+00.00 1
LT STA 260+00.00 1
RT STA 265+00.00 1
LT STA 265+00.00 1
RT STA 268+50.00 1
LT STA 268+50.00 1
RT STA 268+70.00 1
LT STA 268+70.00 1
RT STA 284+00.00 1
LT STA 284+00.00 1
RT STA 291+00.00 1
LT STA 291+00.00 1
RT STA 297+00.00 1
LT STA 297+00.00 1
RT STA 299+00.00 1
LT STA 299+00.00 1
RT STA 305+00.00 1
LT STA 305+00.00 1
RT STA 311+00.00 1
LT STA 311+00.00 1
RT STA 311+50.00 1
LT STA 311+50.00 1
RT _STA 315+00.00 1
LT STA 315+00.00 1
RT STA 318+00.00 1
LT STA 318+00.00 1
RT STA 323+00.00 1
LT STA 323+00.00 1
RT STA 330+00.00 1
LT STA 330+00.00 1
RT STA 334+00.00 1
LT STA 334+00.00 1
RT STA 337+00.00 1
LT STA 337+00.00 1
TOTAL 58

PERIMETER EROSION BARRIER
LOCATION FOOT
CH 4
RT. STA. 196+40.00 TORT. STA. 196+70.00 30
LT. STA. 196+40.00 TO LT. STA. 196+70.00 30
RT. STA. 235+25.00 TORT. STA. 235+45.00 20
LT. STA. 235+25.00 TOLT. STA. 235+45.00 20
RT. STA. 268+45.00 TORT. STA. 268+75.00 30
LT. STA. 268+45.00 TOLT. STA. 268+75.00 30
RT. STA. 311+20.00 TORT. STA. 311+40.00 _ 20
LT. STA. 311+20.00 TOLT. STA. 311+40.00 ’ 20
RT. STA. 337+50.00 TORT. STA. 340+23.11 273
LT. STA. 337+50.00 TO LT. STA. 340+23.11 2713
RT. STA. 344+05.00 TORT. STA. 345+05.00 125
LT. STA. 344+05.00 TOLT. STA. 345+05.00 125
TOTAL 996
EROSION CONTROL BLANKET
LOCATION sQYD
CH4 .
RT. STA. 338+00.00 TO RT. STA. 339+75.00 228
LT. STA. 338.00.00 TO LT. STA. 339+75.00 267
RT. STA. 344+05.00 TO RT. STA. 345+05.00 30
LT. STA. 344+05.00 TOLT. STA. 345+05.00 50
TOTAL 575 HAMPTON, LENZINI & RENWICK, INC.
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